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01 12/10/2015 | Added Q&A 1
02 02/09/2016 | Added Q&A 2 -4
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05 04/28/2016 | Added Q&A 8 through 10
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09 06/24/2016 | Added Q&A 15
10 06/28/2016 | Added Q&A 16, made correction to Q&A 14: "2 hardcopies of the

signed original,” not "1 signed, original hardcopy."




Q-1

The Astrophysics Explorer Guidelines for the Phase A Concept Study refers
to ‘a sample International Agreement’ being available in the Explorer
Program Library (from requirement CS-83). I am unable to find this within
the library. Can you point me to this item?

Two sample international agreements have been posted the program library
(Juno with Belgium and MSL with France). A full agreement has not been posted
because they are becoming country/partner unique and one is not the same as
another. Additionally, the legal language is constantly changing and NASA does
not want proposers to waste time on parts of the agreement that have changed
(or worse share with a partner what they think the language is and thus make it
all the more difficult for NASA to change it later).

Bottom of page 2 of the Astrophysics Explorer Guidelines for the Phase A
Concept Study says only 1 signed, original hardcopy of the CSR is to be
submitted by the due date, but requirement CS-5 specifies two hardcopies.
Please clarify this inconsistency.

Two hardcopies of the CSR are required to be submitted by the CSR due date.

Requirement CS-12 Requires a 300-word summary on the cover page.
(Note that CS-12 implies that this summary is “on” the cover page.)
However, on page 14 of the Phase A Guidelines where page limits are
defined there appears to be a contradiction for section A (Cover Page and
investigation Summary) “No page limit, but be brief”. Which is it? I.e. do we
put a 300-word summary on the cover page or may we follow the cover
page with a “brief investigation summary?

The Cover Page in its entirety has no page limit and needs to brief, however, a
summary of the investigation is not to exceed 300 words.

Table on Page 14 of the CSR guidelines indicates that a number of the
Appendices should be in the electronic version only, yet Requirement CS-6
states that the PDF files must be identical to the hardcopy original. Given
that we are only submitting two hardcopies of the CSR, should these
hardcopies include all appendices, or should the hardcopies and pdf files
actually be different?

Follow directions in the table on Page 14 to determine what sections are to be
excluded from the printed version.



Q-6

Q-8

In Requirement CS-81, we assume that the “Data” in Data Management Plan
refers to documentation and not scientific data. Is this a correct
assumption?

“Data” in Data Management Plan refers to the science data. Requirement CS-81 is
closely linked to Requirement CS-23, and Data Management Plan in both
requirements refers to the proposer’s plan to disseminate the science data.

Section 1.1 of the SMEX Mission Assurance Requirements (MAR) states that
“Developer Mission Assurance Implementation Plan (MAIP) and
Compliance Matrix drafts are due with AO response”. However, these are
not listed as requirements in the Concept Study Guidelines. Can you please
clarify what is expected?”

Requirement CS-45 states that the Small Explorers Mission Assurance
Requirements — Mission Risk Classification for Class D Payloads document will
apply. The MAR documents should state, “MAIP and Compliance Matrix drafts
are due with CSR response.”

Can I get a clarification on page limits for the SMEX 2014 Concept Study
Report? If we have a single instrument, do we have 98 or 100 pages for
Sections FGHIJ? This relates to the number of pages for ‘each instrument’.
In Step 1, the analogous question came up (the wording regarding page for
each instrument the in the guidelines is the same). There, Q&A #7
answered it: A single-instrument proposal gets zero additional pages.

The rules for page allocations for multiple instruments for step-2 are analogous
to the rules for step-1. Therefore, a single-instrument proposal gets no
additional pages; a two-instruments proposal get two additional pages, and so
on.

The content description refers to a Mission Definition Requirements
Agreement (MDRA) examples in the Program Library. As of this date there
are no such examples. By when do you anticipate having examples?

A sample MDRA document has been posted to the program library.



Q-10

According to the CSR guidelines and Criteria document, the Phase B
contract implementation data is due at the time of the CSR submission.
Would it be possible to delay the submission of the Phase B contact
implementation data until the site visit?

The answer is institution dependent, and also affects Bridge Phase proposals:

Because the Explorer Program Office does not issue contracts to NASA
Centers, these institutions are not required to address the Bridge Phase
proposal or Appendix M.4 Phase B Contract Implementation Data.

Because of constraints on modifications to JPL task orders, missions for
which the Explorer Program Office awarded the institution Phase A task
orders are not required to provide Bridge Phase proposals for JPL’s role in
Phase B. Draft Phase B contract implementation data, which will facilitate
modification of the applicable JPL task order(s) upon downselection, are not
required until each mission’s site visit.

Institutions to which the Explorer Program Office awarded a Phase A
contract will be required to provide Bridge Phase proposals at the time of the
CSR submission. However, provision of Appendix M.4 Phase B Contract
Implementation Data may be delayed from CSR submission to each mission’s
site visit.

All other Phase B requirements (e.g., Section ]. Preliminary Design and
Technology Completion [Phase B] Plan) remain in effect.

Can investigations that reside at institutions that have NASA-approved
Safety and Mission Assurance standards use their own institutional
practices in lieu of "The Small Explorers Mission Assurance Requirements
(MAR) - Mission Risk Classification for Class D Payloads?”

No, the SMEX MAR for Class D is the standard against which quality assurance
and all other mission assurance related processes are evaluated. In this manner,
all CSRs will be evaluated in the same manner against the same mission
assurance standards.



Q-11

Q-12

Q-13

How long in advance of the site visits will the draft Significant Weaknesses,
questions, and requests for information be sent to the CSR study teams?

The draft Significant (i.e., likely to affect the risk rating) Weaknesses, questions,
and requests for information will be sent to the CSR study teams exactly 8 days
before the start of your site visit. For example, if a site visit is to start at 8 am PT,
this milestone will also occur at 8 am PT (11 am ET).

Part of requirement CS-75 asks for personal letters of commitment from all
the Co-Is. We believe that NSPIRES will automatically request a
confirmation of their commitment. If correct, may we so indicate in M1 and
not include copies of the personal letters of commitment in our CSR?

Letters of commitment from the Co-Is shall be included in Appendix M1 as
specified in Requirement CS-75.

Requirement CS-60 says “the rows shall be standard WBS elements”, yet
the Template for Table 1 indicates that they should be “organizations” ...
which one do you want for Template 1?

Requirement CS-60 says “The columns in the table shall be grouped and
subtotaled by mission phase and shall be labeled with the appropriate
fiscal years. Fiscal years that span more than one mission phase shall be
split into two columns by mission phase.” It is not shown this way in the
template. In the template, the Phases are rows.

This confusion is, unfortunately, due to an error in the Concept Study
Guidelines. The first sentence of Requirement CS-60 should refer to Cost Table
Template 3a and 3b, not Cost Table Template 1. Also, Requirement CS-72 should
not refer back to Requirement CS-60. Cost Table Template 1, which is discussed
in Requirement CS-72, is intended to be a cost summary of organizations by
phase.



Q-14

Q-15

Q-16

The address and the phone number for delivering the CSRs is listed as TBD
in the Astrophysics Explorer Guidelines for the Phase A Concept Study. Can
you provide an address and phone number for delivery of the CSRs?

CDs/DVDs containing the CSRs and all required files, along with 2 hardcopies of
the signed original, are due July 19, 2016, at:

Astrophysics Explorer 2014 SMEX CSR

NASA Research and Education Support Services (NRESS)
Suite 500

2345 Crystal Drive

Arlington, VA 22202

Telephone for commercial delivery: 202-479-9030

The AO states “Mission data will be made fully available to the public ... in
the minimum time necessary but, barring exceptional circumstances,
within six months following its collection.” As all-sky survey data takes 6
months to obtain, releasing data from the time the first data in the survey
arrives would require team to release partially completed surveys. We
would like to ask if all-sky survey data can be considered “collected”
starting from the time when each survey is completed. This would allow us
to release data in a natural cadence of completed surveys a few months
after each survey finishes.

The Concept Study Report should demonstrate that the proposed data release
schedule is in accordance with the AO requirements. If there are "exceptional
circumstances” that call for a data release schedule that is not in accordance with
the AO requirements, then the CSR needs to explain and convincingly justify the
proposed data release schedule.

What requirements, if any, are levied on NASA missions proposed for
bandwidth restriction in the S- and X-band regardless of ground system
provider?

Please review the Spectrum Data Space Communications Bands document and
the S-Band Overview document located in the Program Library.



